STATE OF CALI FORNI A BI D SUMMARY

IN LOS ANGELES CCOUNTY | N BALDW N
PARK AT VARI QUS LOCATI ONS

Bl D OPENI NG DATE 09/ 05/ 02
CONTRACT NUMBER 07-008704
LOCATI ON 07-LA-10-30.8/31.3

H GHWAY PLANTI NG

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
09/ 09/ 02
CONTRACT CCDE 'B '
67 CONTRACT | TEMS

FEDERAL AID ACI M X037-(102)E

TOTAL NUMBER OF WORKI NG DAYS 995
PERCENT OVER EST 4. 45

909 926- 7444
00576183

FAX 909 926- 7440

PROPGCSALS | SSUED 11 FUND TOTAL HB32 2,294, 000
NUMBER OF BI DDERS 2 ENG NEERS EST 2,161, 000. 00 AMOUNT OVER 96, 119. 70
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,257,119.70 2 DI VERSI FI ED LANDSCAPE CO
33801 WASHI NGTON STREET
W NCHESTER CA 92596
2 2, 365, 406. 00 1 BELAI RE WEST LANDSCAPE | NC

P O BOX 6270
BUENA PARK CA 90622

714 523-9200
00448636

FAX 714 523-9201



07-008704
07-LA-10-30
09/ 05/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

09/ 09/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AYALA BORI NG
FONTANA CA

DALE YEAGER
CORONA CA

DI LLARD ENVI RONMVENTAL
BYRON CA

HYDROSPROUT
ESCONDI DO CA

MOCRE ELECTRI C
CORONA  CA

TRADEMARK CONCRETE
I RVINE CA

VALLEY CONCRETE
SYLVAR CA

| TEM 55 ( PARTI AL)

| TEMS 59 THRU 62 ( PARTI AL)

I TEMS 5 AND 6 ( PARTI AL)

| TEMS 14 THRU 17 (PARTI AL)

| TEM 66 ( PARTI AL)

| TEM 64 ( PARTI AL)

| TEM 63 ( PARTI AL)



07-008704 Bl D245

07-LA-10-30 PAGE 3
09/ 05/ 02 09/ 09/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 DI LLARD ENVI RONVENTAL ROADWAY EXCAVATI ON TYPE Z-2 ( PARTI AL)

CORONA  CA
SHAWNAN ASPHALT
DOMEY CA
TRUGREEN LANDSCAPE PRUNE EXI STI NG PLANTS
MONROVI A CA
V T ELECTRIC ELECTRI CAL SERVI CE
CH NO H LLS CA
VALLEY CONCRETE PLACI NG SLOPE PAVI NG AND STAMPED CONCRETE

SYLVAR CA



07-008704 Bl D245

07- LA- 10- 30 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 05/ 02 09/ 09/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 6, 500. 00* 6, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 17, 550. 00* 17, 550. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 500. 00* 12, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 28, 000. 00* 28, 000. 00
5 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 1, 220 16. 50 20, 130. 00
(AERIALLY DEPCSI TED LEAD)
6 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 100 210. 00 21, 000. 00
(AERIALLY DEPCSI TED LEAD)
7 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 250. 00* 5, 250. 00
8 024438 ROCK GRAVEL TONN 280 125. 00 35, 000. 00
9 200002 ROADSI DE CLEARI NG LS LUMP SUM 21, 500. 00* 21, 500. 00
10 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 22, 500. 00* 22, 500. 00
11 024439 ROCK BLANKET (TYPE 1) MR 9, 200 33.00 303, 600. 00
12 024440 ROCK BLANKET ( TYPE 2) M2 550 57. 00 31, 350. 00
13 202011 MULCH VB 3, 260 21.00 68, 460. 00
14 203014 FI BER ( EROSI ON CONTROL) KG 920 1. 40 1, 288. 00
15 203024 COVPOST ( EROSI ON' CONTROL) KG 4,150 . 80 3, 320. 00
16 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 23.7 88. 50 2,097. 45
17 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 190 5.75 1,092. 50
18 204006 PLANT ( GROUP F) EA 158, 000 .23 36, 340. 00
19 204013 PLANT ( GROUP M EA 3, 600 4.00 14, 400. 00
20 024441 PLANT (GROUP Z) (9M PALMB) EA 55 1, 000. 00 55, 000. 00
21 024442 PLANT( GROUP Z) (3M PALNES) EA 43 475. 00 20, 425. 00
22 204030 TRANSPLANT TREE LS LUMP SUM 22, 750. 00* 22, 750. 00
23 204035 PLANT ( GROUP A) EA 860 5.75 4, 945. 00
24 204036 PLANT ( GROUP B) EA 1, 350 15. 75 21, 262. 50
25 204038 PLANT ( GROUP U) EA 1, 600 58. 00 92, 800. 00
26 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 14, 400. 00* 14, 400. 00
27 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 192, 000. 00* 192, 000. 00
28 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 5, 400. 00* 5, 400. 00
29 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 15, 042. 00* 15, 042. 00
30 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 12 215. 00 2,580. 00
31 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 95 220. 00 20, 900. 00
32 206616 75 MM ELECTRI C REMOTE CONTROL VALVE EA 2 245. 00 490. 00
33 206751 12 STATI ON | RRI GATI ON CONTROLLER EA 2 525. 00 1, 050. 00
(WALL MOUNTED)
34 206753 24 STATI ON | RRI GATI ON CONTROLLER EA 6 1,025. 00 6, 150. 00

(WALL MOUNTED)



07-008704 Bl D245

07- LA- 10- 30 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 05/ 02 09/ 09/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 024443 REMOTE CONTROL VALVE ACTUATOR SYSTEM EA 2 1, 545. 00 3, 090. 00

36 208022 65 MM GALVANI ZED STEEL Pl PE M 68 44.00 2,992. 00
(SUPPLY LI NE)

37 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 10, 520 5. 50 57, 860. 00
(SUPPLY LI NE)

38 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 2, 650 6. 25 16, 562. 50
(SUPPLY LI NE)

39 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 2, 330 7.00 16, 310. 00
(SUPPLY LI NE)

40 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 1, 980 7.75 15, 345. 00
(SUPPLY LI NE)

41 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 2, 580 8.75 22, 575. 00
(SUPPLY LI NE)

42 (F) 208254 65 MM PLASTI C Pl PE (PR 200) M 547 10. 50 5, 743. 50
(SUPPLY LI NE)

43 (F) 208255 75 MM PLASTI C Pl PE (PR 200) M 353 12.25 4,324.25
(SUPPLY LI NE)

44 208304 WATER METER EA 2 3, 375. 00 6, 750. 00

45 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 2 1, 800. 00 3, 600. 00

46 208437 75 MM BACKFLOW PREVENTER ASSEMBLY EA 2 1, 350. 00 2, 700. 00

47 208465 SPRI NKLER ( TYPE A-5) EA 340 22. 00 7, 480. 00

48 208467 SPRI NKLER ( TYPE A-7) EA 170 22. 00 3, 740. 00

49 208483 SPRI NKLER ( TYPE C- 3) EA 3, 830 15. 00 57, 450. 00

50 208491 50 MM GATE VALVE EA 4 185. 00 740. 00

51 208492 65 MV GATE VALVE EA 2 205. 00 410. 00

52 208493 75 MM GATE VALVE EA 4 215. 00 860. 00

53 024444 25 MM FI LTER ASSEMBLY UNI T EA 7 265. 00 1, 855. 00

54 024445 40 MM FI LTER ASSEMBLY UNI T EA 14 340. 00 4, 760. 00

55 024446 40 MM BALL VALVE EA 1 165. 00 165. 00

56 024447 50 MM BALL VALVE EA 20 185. 00 3, 700. 00

57 208731 200 MM CORRUGATED HI GH DENSI TY M 150 55. 00 8, 250. 00
POLYETHYLENE Pl PE CONDUI T

58 208798 200 MM VELDED STEEL Pl PE CONDUI T M 57 386. 00 22, 002. 00
(6.35 MM THI CK)

59 024448 MAI NTENANCE TURNOUTS AND ACCESS PATHS MR 1, 700 43. 25 73, 525. 00

60 390103 ASPHALT CONCRETE ( TYPE B) TONN 6 115. 00 690. 00

61 394001 PLACE ASPHALT CONCRETE DI KE M 180 38. 50 6, 930. 00

62 024449 ASPHALT CONCRETE TYPE B TEXTURED PAVI NG M2 3, 560 78. 00 277, 680. 00



07-008704 Bl D245

07-LA-10-30 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
09/ 05/ 02 09/ 09/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
63 721810 SLOPE PAVI NG ( CONCRETE) VB 490 544. 00 266, 560. 00
64 731519 M NOR CONCRETE ( STAMPED CONCRETE) M 1, 440 68. 00 97, 920. 00
65 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 6 2, 300. 00 13, 800. 00
66 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUWP SUM 25, 678. 00* 25,678. 00
67 999990 MOBI LI ZATI ON LS LUMP SUM 98, 000. 00* 98, 000. 00

TOTAL 2,257,119.70



07-008704 Bl D245

07-LA-10-30 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 05/ 02 09/ 09/ 02
| TEM SECOND
Bl D AMOUNT

1 5, 000. 00* 5000. 00

2 25, 000. 00* 25000. 00

3 5, 000. 00* 5000. 00

4 30, 000. 00* 30000. 00

5 12. 00 14640. 00

6 150. 00 15000. 00

7 3, 500. 00* 3500. 00

8 100. 00 28000. 00

9 21, 500. 00* 21500. 00
10 25, 000. 00* 25000. 00
11 45. 00 414000. 00
12 65. 00 35750. 00
13 30. 00 97800. 00
14 1.10 1012. 00
15 . 56 2324.00
16 80. 00 1896. 00
17 5. 00 950. 00
18 .32 50560. 00
19 6. 00 21600. 00
20 1, 200. 00 66000. 00
21 350. 00 15050. 00
22 3, 000. 00~ 3000. 00
23 8. 00 6880. 00
24 23.00 31050. 00
25 63. 00 100800. 00
26 2, 000. 00* 2000. 00
27 180, 000. 00* 180000. 00
28 5, 000. 00~ 5000. 00
29 12, 000. 00* 12000. 00
30 250. 00 3000. 00
31 260. 00 24700. 00
32 300. 00 600. 00
33 1, 600. 00 3200. 00
34 2,200. 00 13200. 00
35 1, 000. 00 2000. 00
36 75. 00 5100. 00
37 6. 00 63120. 00
38 7.00 18550. 00
39 8. 00 18640. 00




07-008704 Bl D245

07-LA-10-30 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
09/ 05/ 02 09/ 09/ 02
| TEM SECOND
Bl D AMOUNT

40 9. 00 17820. 00
41 10. 00 25800. 00
42 12. 00 6564. 00
43 15. 00 5295. 00
44 3, 000. 00 6000. 00
45 1, 500. 00 3000. 00
46 2, 000. 00 4000. 00
47 25.00 8500. 00
48 25.00 4250. 00
49 12. 50 47875. 00
50 150. 00 600. 00
51 175. 00 350. 00
52 350. 00 1400. 00
53 325. 00 2275. 00
54 350. 00 4900. 00
55 175. 00 175. 00
56 200. 00 4000. 00
57 50. 00 7500. 00
58 300. 00 17100. 00
59 30. 00 51000. 00
60 200. 00 1200. 00
61 42.00 7560. 00
62 87.00 309720. 00
63 510. 00 249900. 00
64 55. 00 79200. 00
65 1, 000. 00 6000. 00
66 21, 000. 00* 21000. 00
67 100, 000. 00* 100000. 00

TOT 2, 365, 406. 00



